Honey Cypress Creek Bridge at M-15
Channel Station 160+60

Mississippi County, AR

St. Francis Basin Project - Maintenance
DACWE66-03-B-0007

ESTIMATED Bridge Quantites

1 Clearing & Grubbing Overbank Clearing® 3 AC
Underbank Clearing 1,000 LF
2  Excavation Channel (Cut): 7,253 BCY
3 Roadway & Field Access Ramp Embankments Cut: 493 BCY
Fill: 638 ECY (less agg. Surfacing)
4 Aggregate Surfacing 144 CCY (260 Tons)
5  Finish Dressing, Fertilizing, Seeding & 3 AC
Mulching
6  Filter Material 883 TN
7 Riprap, "R 90" 2,775 TN
8 Concrete Piling, Precast, Prestressed Purchase 1,356 LF
14-inch square % Driven 87 %
9 Cast-in-Place Structural Concrete 3,000 PSI Concrete 61 CY (includes curbs)
Reinforcing Steel 7,206 LBS
Form & Strip 2,805 SF  (includes curbs)
Finishing 388 SF
Curing 3,193 SF
10  Corrugated Metal Pipe, 18-Inch Purchase & Install 65 LF
11 Corrugated Metal Pipe, 24-Inch Purchase & Install 37 LF
12 Corrugated Metal Pipe, 48-Inch Purchase & Install 10 LF
13  Flared End Section, 18-Inch Purchase & Install 2 EA
14  Flared End Section, 24-Inch Purchase & Install 1 EA
15 Guardrail 403 LF
16  Environmental Protection 1,200 LF  (both banks)
17  Utility Relocation 1LS
18 Bridge, Miscellaneous Pre-Cast Deck Beams 21 EA
Grouting, Keys 47 CF
Drill Holes 84 EA  (Drill 9"/Hole or 63')
Epoxy Grout Holes 2 CF

All quantites such as concrete, reinforcing steel, grout, etc include 5-10% for waste.
*All overbank areas have been under recent cultivation.

EstQty, QUANTITIES, M-15 & M-16 4/29/2003 @ 11:10 AM



Honey Cypress Creek Bridge at M-16
Channel Station 208+25

Mississippi County, AR

St. Francis Basin Project - Maintenance
DACW66-03-B-0007

ESTIMATED Bridge Quantites
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Clearing & Grubbing

Excavation

Roadway & Field Access Ramp Embankments

Aggregate Surfacing

Finish Dressing, Fertilizing, Seeding &
Mulching

Filter Material
Riprap, "R 90"

Concrete Piling, Precast, Prestressed
14-inch square

Cast-in-Place Structural Concrete

Corrugated Metal Pipe, 24-Inch
Flared End Section, 24-Inch
Guardrail

Environmental Protection
Utility Relocation

Bridgeat Station 208+25

All quantites such as concrete, reinforcing steel, grout, etc include 5-10% for waste.
*All overbank areas have been under recent cultivation.

It is to be expressly understood that the accuracy of these estimates is in no way
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warranted and that the furnishing of this information to a bidder will not relieve
him of his responsibility to estimate the quantities involved. It is further to be

expressly understood that in no case will such estimate be used as a basis of claim

against the Government.

EstQty, QUANTITIES, M-15 & M-16
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